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OSRTI Technical Assessment, Support, Outreach, and Training
EP-W-14-001

TITLE: Remedy Data Collection, Analysis and Reporting
RFO Number: 0002

TASK ORDER STATEMENT OF WORK

I BACKGROUND

OSWER is an Agency component that is responsible for programs articulated under the Comprehensive
Environmental Response, Compensation, and Liability Act (CERCLA, or Superfund) of 1980, as
amended by the Superfund Amendments and Reauthorization Act (SARA) of 1986; the Resource
Conservation and Recovery Act (RCRA) and amendments; and other legislation and Agency directives
related to the characterization, remediation, and monitoring of solid and hazardous wastes. OSWER
provides policy, guidance and direction for the Agency's emergency response and waste programs. It
develops guidelines for the land disposal of hazardous waste and underground storage tanks. It provides
technical assistance to all levels of government to establish safe practices in waste management and
administers the Brownfields program, which supports state and local governments in redeveloping and
reusing potentially contaminated sites. It also manages the Superfund program, which responds to
abandoned and active hazardous waste sites and accidental oil and chemical releases. Finally, it
encourages innovative technologies to address contaminated soil and groundwater.

The mission of OSRTI is to return contaminated areas of land associated with Superfund sites to
communities for safe reuse in a healthy environment. The purpose of the subject contract is to provide
advice and support to the EPA’s OSRTI in identifying state-of-the-practice technologies and approaches
related to Superfund site cleanup, containment and removal, and facilitating site-specific technical
support, related training courses and community outreach. This contract requires services in the
following areas: investigating public domain information sources to document technological innovations
in remediation practices and evaluating technology use trends; providing cutting-edge technical assistance
to OSRTI personnel and supporting OSRTI efforts to assist EPA site managers and emergency
responders, federal and state regulators, and Brownfields communities with technical issues regarding site
characterization, remedial cleanup strategies, remedy design, and optimization approaches; supporting
symposia and meetings; developing draft technical training materials and supporting OSRTI in
conducting and delivering hands-on workshops for EPA and state cleanup professionals, others in cleanup
professions, academia, and the general public; and supporting EPA outreach.

IL. SCOPE OF WORK

The scope of this Task Order includes extracting, entering, compiling, and reporting on Superfund
remedy decision data and responding to periodic program requests for data analysis. Remedy data is
contained in Superfund decision documents (i.e., Records of Decision (RODs), Amended RODs
(ARODs), and Explanations of Signification Differences (ESDs)). OSRTI’s Information Management
Branch (IMB) tracks the input of Portable Data Format (PDF) versions of decision documents into
OSRTTI’s Superfund Enterprise Management System (SEMS), from which EPA and its contractors (with
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appropriate clearances) can obtain them. Many decision documents are also available from site-specific
websites. In some cases the available decisions documents are incomplete, and EPA Headquarters staff or
support contractors must obtain a corrected document from regional staff.

These decision documents contain information such as site name and operable unit, contaminated media
and constituents of concern (COCs), remedial action objectives (RAOs), cleanup levels, and remedies
selected. Specific information from each decision document is maintained in a remedy module of the
OSRTTI’s Superfund Enterprise Management System (SEMS). The system allows searches on remedy
information by such parameters as fiscal year, remedy, media, and contaminant. One limitation of the
relational remedy data is that the remedy is associated with the contaminated media it addresses, but not
the specific COCs within that media.

The scope of this 2-year Task Order (TO) includes obtaining a set of decision documents (through fiscal
year (FY) 14) from the TOCOR or Agency systems; extracting pre-defined data from the documents; and
entering the data into SEMs. Queries of these data form the basis of remedy reporting in the Superfund
Remedies Report, and “ad hoc” analyses performed by program request. Queries are specified and then
submitted to the SEMS Help Desk staff through the TOCOR to run. The Help Desk provide the results of
each query to the TOCOR. EPA anticipates that the Contractor will accomplish Task 1 during the first
year of the TO. Tasks 2 and 3 depend on the availability of the remedy data generated in Task 1, and will
most likely occur in the second year of the TO.

Work to be performed under this TO aligns with the following Task Areas of the contract Statement of
Work: Task Area 1,” Investigating public domain information sources to document technological
innovations in remediation practices and evaluating technology use trends.”

111 PERIOD OF PERFORMANCE

The period of performance for the Base Period shall be date of award through _September 30, 2016.

The Government has the option to extend the effective period of this TO. Prior to the expiration of the
effective TO period of performance, the Government, without prior written notification, may unilaterally
exercise this option by issuing a contract modification.

Iv. TASKS
Task 1: Superfund Remedy Data Management
Subtask 1. Develop Standard Operating Procedures for Data Management

The Contractor shall modify, if necessary, existing procedures to obtain Superfund decision documents
from EPA document management systems, extract remedy data from the decision documents, and input
data into the remedy module of the SEMS. Detailed standard operating procedures (SOPs), about a 25
page document, were prepared under a previous contract, and contain a stepwise process for interpreting
and extracting data from decision documents as well as data QA/QC procedures. The TOCOR will
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provide the SOPs to the Contractor, and anticipates that the Contractor will need to make few changes.
The SOPs incorporate the attached SEMS Remedy Selection User Guide by reference.

In the proposal, the contractor shall designate 3 to 4 staff who will fulfill Agency requirements to access
SEMS and will be responsible for all work requiring access to the system. The Contractor will indicate if
any of the staff currently have access to the EPA network. These staff will need to satisfy required EPA
security procedures (such as completing Agency IT security training) provided by the TOCOR and
Agency IT staff. The Agency approval process may take 1-3 months. Also note that the TOCOR will
arrange for the designated staff to receive in person training to learn how to access decision documents
and remedy data in SEMS, and to learn how to input data into SEMS.

For this subtask, the contractor should assume 3 deliverables of 25 pages each. See deliverable table for
schedule.

DELIVERABLE DUE DATE

First Draft Revised SOPs 2 weeks after TO award

2 weeks after receipt of TOCOR comments on

Second Draft Revised SOPs
first draft

2 weeks after receipt of TOCOR comments on

Final SOP
na S second draft

3 weeks after TO award (assumes TOCOR can

Complete A IT Traini
i rEIng make training available in a timely fashion)

4 weeks after TO award (assuming trainers are

Complete SEMS Training il
available

Subtask 2: Obtain Decision Documents, and Extract and Input Remedy Data

Under this subtask, the Contractor shall obtain electronic copies of Superfund decision documents, extract
specified data (documented in the SOPs), and input into SEMS. Decision documents to be addressed
include documents signed during FY 12-14. The overall steps in this process are listed below:

e Enter data for 92 decision documents (all but 2 for FY12-13) into SEMS. These data were
extracted and underwent QA/QC under a previous contract.

e  With the help of the TOCOR, obtain approximately 173 decision documents (approximately 43
FY12-13 decision documents and 130 FY 14 decision documents). Many of these will be
electronically available in SEMS. Others will need to be obtained from other sources, or EPA will
need to request from the region. EPA anticipates that an estimated 5 decision documents will not
be able to be obtained in a timely fashion and will not be included in this Subtask.

e Extract remedy data for the approximately 173 documents and input data into SEMS. The data to
be extracted and entered are found in the attached SEMS Remedy Selection User Guide, Sections
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3.3-3.7. (The other sections walk through how to access the data edit screens). In general, data to
be entered include: scope and role, contaminated media; constituents of concern (COCs) and
cleanup levels associated with those media; RAOs; remedy components; and cost. The data input
screens are a mixture of drop-down selection menus and text boxes. Some text boxes can be filled

with text cut and pasted from the decision document, but others need to be generated by the
Contractor based on the information in the decision document. The SOPs include valuable
information on how to determine the correct data to extract from the decision documents and

input into SEMS.

TASK 1 DELIVERABLE

DUE DATE

Draft Schedule for Obtaining Decision Documents,
Completing Data Extraction, and Completing Data
Input

4 weeks after TO award

Final Schedule for Obtaining Decision Documents,
Completing Data Extraction, and Completing Data

2 weeks after receipt of final TOCOR
comments

Input previously extracted data into SEMS

As established in final schedule

Obtain decision documents

As established in final schedule

Extract data from decision documents

As established in final schedule

Enter data into SEMS

As established in final schedule

Task 2: Analyze Remedy Trends

Upon completion of Task 1, the Contractor shall analyze remedy trends for the approximately 263 FY 12-
14 decision documents, as well as append these data to previous analyses to show overall program trends.
This will involve updating the 22 tables, graphs, and charts published in the Superfund Remedy Report
(SRR), Fourteenth Edition (EPA542-R-12-016) (http://www.epa.gov/superfund/remedytech/srr/). The

analysis of remedy trends may include up to 3 new analyses. The task will involve developing 3 draft and

1 final remedy trend analyses.

Page 4 of 22



TASK 2 DELIVERABLE DUE DATE

First Draft Remedy Trend Analysis 6 weeks after completion of Task 1

3 weeks after receipt of final TOCOR

Second Draft Remedy Trend Analysis
comments

3 weeks after receipt of final TOCOR

Third Draft Remedy Trend Analysis
comments

L

3 weeks after receipt of final TOCOR

Final Remedy Trend Analysis
comments

Task 3: Develop Remedy Report

The Contractor shall incorporate the remedy trend analysis from Task 2 into an update of the SRR. The
Contractor shall update text and graphics, including the appendices and index, and provide draft reports
for Agency review. As directed by the TOCOR, the Contractor will address reviewer comments on the
draft reports. The final deliverables will include electronic versions (PDF format) for posting on EPA
websites and printing. This task will involve 3 drafts and 1 final report of approximately 40 pages.

TASK 3 DELIVERABLE DUE DATE

First Draft Remedy Report 6 weeks after completion of Task 2.

3 weeks after receipt of final TOCOR

Second Draft Remedy Report
comments

3 weeks after receipt of final TOCOR

Third Draft Remedy Report
comments

3 weeks after receipt of final TOCOR

Final Remedy Report
comments

Task 4: Conduct Ad Hoc Remedy Analysis

As directed by the TOCOR, the Contractor shall conduct analysis of remedy data in response to requests
from Agency staff. The analyses will typically require the development of a query for the SEMS help
desk to run, which will result in an Excel spreadsheet containing the data of interest. For some requests,
the Contractor shall analyze the data to produce totals or graphics. EPA estimates that there will be an
average of one ad hoc request every two months, or six per year.
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TASK 4 DELIVERABLE DUE DATE

Draft Ad Hoc Remedy Analysis 2 weeks after request

Final Ad Hoc Remedy Analysis 2 weeks after final TOCOR comments
Travel:

For estimation purposes, the contractor should assume local travel for 15 trips each by 2 people (total of
30 trips), to meet with the TOCOR at EPA’s Arlington, VA location.

V. POINTS OF CONTACT

Task Order Contract Officer Representative (TOCOR)

Name: Linda Fiedler

Office: USEPA OSWER/OSRTI/TIFSD/TAB, 1200 Pennsylvania Avenue, Washington D.C.
20460

Phone: 703-603-7194

Fax: 703-603-9135

Email: fiedler.linda@epa.gov

Alternate Task Order Contract Officer Representative (ATOCOR)

Name: Carlos Pachon

Office: USEPA OSWER/OSRTUTIFSD/TIIB, 1200 Pennsyivania Avenue, Washington D.C.
20460

Phone: 703-603-9904

Fax: 703-603-9135

Email: pachon.carlos@epa.gov

VI TERMS AND CONDITIONS
The following additional terms and conditions are requirements of this task order:
1. The contractor shall provide a Quality Assurance Plan for this task order in accordance with the

contract requirements.
2. Additional certifications are required to access the Superfund Enterprise Management System.
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SUPERFUND ENTERPRISE MANAGEMENT SYSTEM

Remedy Selection
Lser Guide

Document Control Number: SEMS-15811.009-12-04-2013-CTTRemSelect-1.0

Version 1.0 December 4, 2013

Page 8 of 22



Page 9 of 22



e L
/2’ SEMS REMEDY SELECTION USER GUIDE i
CONTENTS
T INTRODUCTION ..ot e e e ettt e e 1
2 ACCESSING THE REMEDY SELECTION SCREENS ....c.uiiiiiit ettt eoee et 1
3 ENTERING REMEDY SELECTION INFORMATION ..ottt oot oot 3

3.1 Summary Tab ...

3.2 Work Package lnfo Tab
3.3 Scope & Role, Remedial Actlon Objectlves (RAOs) Tab

3.4 Media Tab...

3.5 Site & Risk Charactenzatmn Tab

3.6 Selected Remedy Alternative &Remedy Component Tab ..
3.7  Cost Summary Tab 10

FIGURES
Figure 1. SEMS Portal Page — Select Site MaNAGEmMENL ..............cooeiiiiiiies ettt e sasen s |
Figure 2. Site Schedule Screen, Site Schedule NaVIGatOn MENUL..............co oot sess e s bib e s o es st sarm st 2

Figure 3. Summary of Remedy Decisions for the Site Screen
Figure 4. Site Schedule Screen with Program Area and Program Phase Fitters Selected, Work Package....
Figure 5. Edit Remedial Schedule Summary Tab
Figure 6. Work Package Info Tab...........c.ccovemn..
Figure 7. Edit Activity Screen Generated from Edit Activity Button
Figure 8. Scope & Role, Remedial Action Objectives {RAOS) Tab .
Figure 9. Media Tab....
Figure 10. Add/Edit Medla Popup Wlndow

Figure 11. Site & Risk Characterization Tab
Figure 12. Selected Remedy Alternative & Remedy Component Tab
Figure 13. Cost Summary Tab........c.ccoooieveciminre e

DCH: SEMS-15811.00%9-12-04-2013-CTTRemSelect-1.0 1 December 4, 2013

Page 10 of 22



page 11 0f22



T SEMS REMEDY SELECTION USER GUIDE

1 INTRODUCTION

The SEMS Remedy Selection Module allows users to enter and view remedy activity information, remedy scope
and role, remedial action objectives, media and related contaminants, costs, as well as the selected remedy and
remedy components, and any contingency remedy and components.

The Selected Remedy Module consists of seven tabs:

#  Summary

& Work Package Information

®  Scope & Role, Remedial Action Objectives (RAOs)

®  Media

%  Site & Risk Characterization

#  Selected Remedy Alternative & Remedy Components
®  Cost Summary

2 ACCESSING THE REMEDY SELECTION SCREENS

The Remedy Selection screens are available via the Site Management module (Figure 1). The Site Managemen
link from this Portal page is defaulted to display the Site List associated with the user.

February, 2014
i Today = %
Mo Tue Wed T Fo

SEMS
> Sste Management

Management System
Expresstink
SEMS Reporting Tool

jéij}

T U i e S Egs S
Froure TS Porigd Faye - hedech S/i¢ Managamnend

In order to enter Remedy Selection data, a related Decision Document Work Package or Remedy Decision
Change Work Package must have finish milestone with an Actual Completion Date on the Site Schedule. The
Decision Document Work Package finish milestone is the approval of the Record of Decision (ROD); the
Remedy Decision Change Work Package finish milestones are the completion of either a ROD Amendment or
Explanation of Significant Differences (ESD).

Users may access the Remedy Selection screens in two ways:

8  From the Site Schedule screen (Figure 2), select the Site Schedule navigation menu and Remedy
Decisions option to navigate to the Remedy Decisions screen. On the Remedy Decisions screen (Figure
3), select the Activity name & Sequence ID.

®  On the View Site Schedule screen, select the Remedial Program Area and Remedy Characterization
Program Phase filters (Figure 4). Find the appropriate Remedy Characterization Work Package, either
Decision Document Work Package or Remedy Decision Change Work Package, and select the edit icon

7 next to the relevant Work Package Name.

DCN: SEMS-15811.009-12-04-2013-CTTRemSelect-1.0 1 December 4, 2013
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SEMS REMEDY SELECTION USER GUIDE <

Site Details.
Site Hisme:
Ciy/stute/ 2o

BPAD
Street Address

Sate Shedui
1eveld work vackage:

oy

favigalion &

Managraent - BVDIBOB1I3646 CARSON RIVER MERCURY SIVE

v % ry ot & y for the Site
Remedy Activities:
L
SIS Py
. ‘w,;s e

S R

Show Remedy Components for | & Aoy 0 Seletiet ot

December 4, 2013 2 DON: SEMS-13811.009-12-04-20
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Bitw Details

EBA
Street Addresc

Sete Hamar

site Sehndiin st v

iy - ~

Level § Wark Packaqe: Level 7 Work Package:

2 AL Sfie Sobedute Sorven wilh Program Areg and Proyeom 9

3 ENTERING REMEDY SELECTION INFORMATION
The workflow for entering Remedy Selection information in the Remedy Selection module is as follows:

®  Select a completed Decision Document Work Package or finish milestone from either the Summary of
Remedy Decisions for the Site screen or the Site Schedule

o For amigrated site, a completed Decision Document is represented by the following:
¢« RECORD OF DECISION
¢ RECORD OF DECISION, ROD Amendment
¢« RECORD OF DECISION, Explanation of Significant Differences

0 For anew site, a finish milestone will represent the completed Decision Document within the
following Work Packages:

*  GOVT Decision Document (ROD)

¢« GOVT Remedy Decision Change (Work Package where ROD Amendments and Explanation of
Significant Differences are located)

* FF Record of Decision (RCRA: Statement of Basis/RTC)

* FF GOVT Remedy Decision Change (Work Package where ROD Amendments and Explanation
of Significant Differences are located)

The Remedy Selection module contains the following tabs:
& Summary
®  Work Package Information
g Scope & Role, Remedial Action Objectives (RAOs)
2  Media
®  Site & Risk Characterization
2  Selected Remedy and Remedy Component(s)

DCN: SEMS-15811.00%-12-04-2013-CTTRemSelect-1.0 3 December 4, 2013
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SEMS REMEDY SELECTION USER GUIDE

#  Cost Summary

3.1 Summary Tab
The Edit Remedial Schedule Summary tab (Figure 5) displays a read-only summary of data entered within the
other tabs of the module. Information displayed on this tab includes:

#  Work Package details

®  Information related to the scope and role of the selected activity
®  Remedial Action Objectives (RAOs)

# A summary of activity costs

®  Remedy alternatives

#  Contaminated media associated with the selected activity

%  Contaminants and the media to which they are associated

Lottt fyremedind Setoddul

e Remadt ke,

Sy

ok Yo Enuepoon

Wark Prchage Sante s peradie gnst: e Pedomrante tead:
HFlaroed art Phained Sk i favancaal Lesd
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SEMS REMEDY SELECTION USER GUIDE e

3.2 Work Package Info Tab
The Work Package Info tab (Figure 6), includes both read-only and editable details associated with the selected
Decision Document or Remedy Decision Change Work Package. Data entry should be completed as follows:

1. Enter the following Work Package information:

Performance Lead

Financial Lead

Qualifier Description

Critical Indicator

Anomaly (Takeover/Phased)
Accomplishment (SCAP) Note

O o oo

2. Edit the information for an activity within the Work Package by selecting the radio button that
corresponds to the applicable Activity Name and select the Edit Activity button (Figure 7)

3. Enter Comments about the selected Work Package. The Comments fields are enabled for data entry based
on the user'’s access role.

4. Select the Save button “***

Musagamant - WDHH0313616 CARSON RIVER MERCURY STTF

e 4

et v Sl Sz v e ALy v Gosi

Tager o Vb Far g v EdiSie ftelis Ny v

Usiv o v L

4t Remnedial Schedule

shex 25

Remedial Action: 2200KT 57

Cultitain Hork Fakaaz (o Siase 3 EuE

Brork Pakaye hrformalion
Accoraplisheient Lot Date fos Seginn

0%2-09 3 90 D6.00.0

Werk Package Mama: Operahle Ucit:
¥larned Stark: Prrfarmance | »ack -
el _ )
Actual Start: finontiniLoad: ~

Actusl Foish:

Qualitier Description: o *

Criticai Indicator

Aromaly (1 akaover;thased) -
Accomplishment | SCAP) Hote:

- Fawet i i G s A Eridhy i O
9 Comments
RPH Gomments:
Reviewer Comments;
Ufhce of Regional Lounsel Comments:
Qlber Commzauciilys
e Bex ,“"‘“5
s 6, Work §
DCN: SEMS-15811.009-12-04-2013-CTTRemSelect-1.0 S December 4, 2013
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Activity harae;
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Financeal Lead:
Qualdier Description: BRSNSyl sss
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Bty Anomaly (Takeover/Phased): s -
LR A Aocomphshment (SCAP) Note:

3.3 Scope & Role, Remedial Action Objectives (RAOs) Tab
Data entry for the Scope & Role, Remedial Action Objectives (RAOs) tab (Figure 8) should be completed as
follows:

1. Add a new, or edit an existing description of the Scope and Role of the selected ROD activity. This field
should include a description of how the response activities associated with the selected ROD fit into the
overall site strategy including:

a  The planned sequence of activities
1 The scope of problems those activities will address

@1 The authorities under which each action has been or will be implemented

&)

Add a new, or edit an existing description of the Remedial Action Objectives associated with the
response activities for the selected ROD activity. RAOs should provide a general description of what the
cleanup will accomplish, for example, restoration of ground water to drinking water levels. Complete or
update responses to the remaining required fields including:

01 State concurrence with the selected ROD activity

o Institutional Control requirements

0 ARAR Waiver requirements Type of ARAR Waiver

3. Select the Save button %%

December 4, 2013 6 DCN: SEMS-15811.00%-12-04-2013-CT TRemSalect-1.0
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3.4 Media Tab
The Media tab displays a list of media information associated with the selected Decision Document or Remedy

Decision Change milestone (Figure 9) . From this tab, media information can be added, edited, or deleted.

To edit an existing media entry, click on the Edit link in the Actions column. To delete an existing media
entry, click on the Delete link in the Actions column.
® To add a new media, select the Add Media button =
(Figure 10).

This will open the Add/Edit Media screen

Aerhs |,

kit Remedial Schednle
Site: e et FEL-RON KR s o

R DRIEYN

Figure LM
On the Add/Edit Media pop-up window, enter or edit data as follows:
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#  Enter a Media Name; this 1s a required field. It must be the name of the waste stream being addressed for
a media type, and must be named such that it is not confused with other media names associated with the
same media type.

Select a Media Type from the drop-down menu; this is a required field.

#  Enter Other Media Type Explanation; this is required if the Media Type selected is *Other.”
¥  Select a Media Type Status, either Final or Interim.

®  Enter a Media Description, if desired.

®  Select the Save button %'
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3.5  Site & Risk Characterization Tab

Data related to Contaminants may be added, edited, or deleted from the Site & Risk Characterization tab
(Figure 11).

®  Toadd contaminant data, select the Add Contaminant button #3:<=rse%-s-: Enter data as follows:

o1 Select a Media Name from the drop-down, this is a required field. Note; the drop down menu
contains the Media that were entered on the Media tab; to edit media name, select the Media tab.

@1 Select a Contaminant using the binocular icon @  to search for a contaminant; this is a required
field.

o Select applicable Yes/No radio button for Is this a Human Contaminant of Concern?.

o Select applicable Yes/No radi o button for Is this an Ecological Contaminant of Concern?
23 Enter the Clean-up Level for the selected contaminant.

o Select the Clean-up Level Units corresponding to the cleanup level value entered.

% To delete Contaminant data, select the Declete link associated with the contaminant to be removed. A
prompt will be generated confirming the deletion. Select Yes or No.

Decemper 4, 2013 & DCh: SEMS-15811.00%-12-04-2013-CTTRemSalect-1.0
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®  All Contaminant data for each row may be edited, with the exception of Media Type. Users may edit the
Media Type by selecting the Media tab. Users may edit data in the Contaminant column by selecting the

binocularicon ‘# 1o search for a contaminant.

#  Select the Save button 7272
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3.6 Selected Remedy Alternative & Remedy Component Tab
The Selected Remedy Altemative & Remedy Component tab is divided into two sections (Figure 12).

® The Remedy Alternative section of the tab provides users with the ability to capture high-level
information about the Remedy Alternatives for the selected Decision Document or Remedy Change
Decision activity.

®  Remedy Alternative Details for the Selected Remedy section of the tab provides users with the ability

to captures details about the components of the Remedy Alternative selected in the first section of the
tab.

Existing remedy alternatives may be edited or deleted by selecting the Edit or Delete links in the Actions column.

To add a new Remedy Altemnative, select the Add Remedy Alternative button <=
with data entry as follows:

wesy areears and proceed

1. Enter a Remedy Alternative Name.
2. Enter a Remedy Alternative Description.
3. Indicate if the remedy alternative has been chosen as the selected remedy.

o Forthe Remedy Alternative that was indicated as the Selected Remedy, enter the required remedy
alternative details in the second section of the screen. Existing remedy alternative details may be
edited using the drop-downs and radio buttons in the table. To delete aremedy alternative detail,
select the Delete link. Note that Remedy Altemative details may also be entered for altematives that
were not selected; this data entry is optional.

4. Indicate if the selected remedy has a contingency remedy.
5. Describe the contingency remedy, if applicable.

To add a new Component of the Selected Remedy, select the Add Remedy Component button 4

DCM: SEMS-15811.009-12-04-2013-CTTRemSelect-1.0 9 December 4, 2013
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6. Select a Media Name from the drop-down; this 1s a required field. Note that the Media Names in this
drop-down reflect the Media Names entered on the Media tab. The Media Type will be populated
automatically based on the Media Name selection.

=~

Select a Remedy Component from the drop-down, this is a required field.

8. Indicate if the remedy component is part of the selected remedy or part of the contingency for the selected
remedy.

9. Select the Save button 27%|
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3.7  Cost Summary Tab
The Cost Summary tab allows users to enter cost-related data associated with the selected remedy (Figure 13).

Enter data for each of the fields which include:
® Enter the Estimated Present Net Worth Cost to represent the estimated total response costs.

® Enter the Discount Percent Rate used for calculating total present worth costs. The OSWER policy 1s
7% as of the writing of this user guide.

® Enter Estimated Capital Cost; this field is required.
#  Enter Estimated Total O&M Costs.
® Enter Notes about Costs related to the selected remedy.

®  Select the Save button 2
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14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 072648579
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This action is to initiate Task Order 0002, with a Period of Performance from 11/06/2014
through 09/08/2016 at a ceiling of $394,264.00. The Contractor's revised technical and
price proposal dated November 5, 2014 is hereby incorporated by reference. Funding in the
amount of $347,450.00 is drawn down from DCN 1472BJ5027 on the contract level and obligated
to this Task Order. The contractor shall not work beyond this peint. Linda Fiedler is
appointed as TOCOR. Carlos Pachon is appointed as the Alternate TOCOR.

TOCOR: Linda Fiedler Max Expire Date: 09/09/2016

The purpose of this modification is to approve
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ICF Incorporated, L.L.C.
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the contractor's revised technical and price
proposals dated July 17, 2015. The proposal adds
deliverables under Tasks 1 and 4 of the existing
Task Order SOW and also adds two additional Tasks
(Tasks 5 and 6) onto the SOW. The price ceiling
is increased by $249,760.00. The new total price
ceiling for this Task Order is now 5644,024.00.

This modification also adds incremental funding
in the amount of $175,000.00 to this task order.
This Task Order is now funded at $522,450.00. The
contractor shall not work beyond this point.

LIST OF CHANGES:

Reason for Modification : Change Order

Total Amount for this Modification: $249,760.00
New Total Amount for this Task Order: $644,024.00
OCbligated Amount for this Modification:
$175,000.00

Incremental Funded Amount changed: from
$347,450.00 to $522,450.00

NEW ACCOUNTING CODE ADDED:
Account code:
15-T-72BA-303DD2-2505-1572BJ5006~-001
Beginning FiscalYear 15
Ending Fiscal Year

Fund (Appropriation) T
Budget Organization 72BA
Program (PRC) 303DD2

Budget (BOC) 2505

Job # (Site/Project) HQOOBMOO
Cost Organization

DCN-LineID 1572BJ5006-001
Amount: $175,000.00

Subject To Funding: N

Delivery: 09/09/2016

Delivery Location Code: OSWER/OSRTI/RMD
Rescurces Management Division

U.S. EPA

One Potomac Yard (South Building)

2777 South Crystal Drive

Mail Code:

Arlington VA 22202
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B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
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TOCOR: Linda Fiedler Max Expire Date: 09/09/2018

The purpose of this modification is to accept and approve the contractor's revised
technical and price proposals dated September 1, 2016. The proposal adds deliverables under
Tasks 4 of the existing Task Order SOW and also extends the period of performance to
September 9th, 2018. The price ceiling is increased by $49,927.00. The new total price
ceiling for this Task Order is now $693,951.00. The Contractor is NOT AUTHORIZED tc go over

the funding ceilings without approval from the Contracting Officer.
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Total Amount for this Modification: $49,927.00
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Resources Management Division
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Mail Code:

Arlington VA 22202

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

FOB: Destination

Period of Performance: 11/06/2014 to 09/09/2018

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




: F GES
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT T EONTRACT IR cRnE PARE IPA
1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
003 See Block 16C PR-OLEM-17-00202
6. ISSUED BY CODE [SRRPOD 7. ADMINISTERED BY (if other than ftem 6) CODE |
SRRPOD
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ICE Incorporated, L.L.C.

Attn: Frances Schossow 9B. DATED (SEE ITEM 11)
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0002
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11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
—_The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Cisextended. _lis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
ltems 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWIEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer aiready submitted , such change may be made by telegram or |etter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X Limitation of Government's Obligations under Task Orders

E. IMPORTANT: Contractor X is not. [Tlis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 072648579

IGE:zCTE: : IGPR

TOCOR: Linda Fiedler Max Expire Date: 09/09/2018

The purpose of this modification is to add incremental funding in the amount of
$117,501.00. The Funding amount has increased by $117,501.00 from $522,450.00 to
$639,951.00, for which the contractor is not authorized to exceed without prior approval of
the Contracting Officer. The task order ceiling remains at $693,951.00. All other terms and
conditions remain unchanged and in full force and effect.

LIST OF CHANGES:
Reason for Modification : Funding Only Action
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
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Total Amount for this Modification: $117,501.00
Cbhligated Amount for this Modification:
$117,501.00

New Total Obligated Amount for this Award:
$639,951.00

Payment:
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See Schedule
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appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

X
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
E. IMPORTANT: Contractor [*lis not. [}is required to sign this documentandretun ________ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 072648579

1GE: :CTs 2 1IGF

TOCOR: Linda Fiedler Max Expire Date: 09/09/2018

The purpose of this administrative modification is to correct previous modification #003 by
adding the accounting information 17-T-72BA-303DD2-2505-HQO0BM00-1772BJ5002-001 for
$117,501.00. All other terms and conditions remain unchanged and in full force and effect.

LIST OF CHANGES:
Reason for Modification : Other Administrative Action
Total Amount for this Modification: $0.0C

Continued ...
Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 18A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Lynette Gallion
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
TRy P T SRR ELECTRONIG
' | _BIGRATURE | 04/24/2017
(Signature of person authorized to sign) (Signature of Contracting Officer)

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 63.243

NSN 7540-01-152-8070
Previous edition unusable



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

EP-W-14-001/0002/004 2 2
NAME OF OFFEROR OR CONTRACTOR
ICF Incorporated, L.L.C.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

Payment:
RTP Finance Center
US Envircnmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 T™W Alexander Drive
Durham NC 27711
Period of Performance: 11/06/2014 to 09/09/2018

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



